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Task # 03

Group Mobile Home Site Development

 Site Specific Information and Requirements
Name: Airport Road Mobile Home Park
County:  Charlotte
GPS Coordinates:
N 26º 55.033’




W 82º 00.602’

Address/Location: 26601 Airport Rd, Punta Gorda. Between County Jail and I-75 Highway.

Owner:  Charlotte County 

Type: Open land with vegetation. There is sewer, water and electrical utilities located next to the property at the County Jail. 
Site Information:  The site is undeveloped land that needs utilities, site work and roads infrastructure. Some of the land currently has standing water on it. Utility facilities for water, sewer and electric power distribution lines serves the County Jail and Airport, but County Agencies should be contacted for existing system adequacy, permits for connection and design & specifications requirements. 

The site is located next to the County Jail, consultation with County Sheriff should be conducted in order to determine if additional security considerations at the Mobile Home park may be required. 

Utilities Infrastructure Existing:

Water:  The Contractor shall meet with utility company for system connectivity coordination and capacity adequacy.
Sewer:  The Contractor shall meet with utility company for sewer system type, connectivity, and capacity adequacy.
Electric: The Contractor shall meet with utility company for system connectivity coordination and capacity adequacy.
Contacts:  

County Administration

Bruce Loukes

Roger Baltz

Phone/Mobile: (941)743-1944/(941)457-1992

Water & Sewer Utilities

Steve Adams

Punta Gorda

Phone/Mobile: (941)575-3339/(941)628-4503

Electric Power

Florida Power and Light

Billy Newberry/Hayes Fush

Phone: (941)423-4895 & 4855

 1-800-468-8243 
Requirements: Design and construction of a Mobile Home Park. Work to include is, surveying, clearing and grubbing, debris disposal, soil testing, fill and grading, site and utilities design & layout, installation of water, sewer, electric power and telephone distribution and facilities, cable-TV access, roads and related installations and erosion prevention measures. Fencing shall be provided if necessary. The contractor shall obtain and pay all required permits for installations and local inspection, including water and sewer taping fees, as required by State/Local authority having jurisdiction. All work performed in conformity with these specifications shall be in accordance with all applicable Federal, State and Local codes and regulations. Mobile homes and, including hauling and installing, will be provided by others. If any requirements of the contract conflict with applicable regulations, a request for information shall be submitted to the Contracting Officer.  
Design Parameters: 

· Design the selected site, approximate 60 acres, for maximum allowable occupation in compliance  with all applicable Federal, State and Local requirements 

· Retention pond for storm-water drainage, fence around retention pond  

· Provide two off-street parking spaces for each mobile home

· Typical mobile home unit size is 14’ X 70’

· No laundry facilities

· Playground area of 900 sq.ft., equipment by others.

· Propane tanks individual for each home. Tanks provided by fuel supplier. 

· Mobile home installer will be responsible for any handicap facilities and appurtenance requirements

· Grass seeding to control erosion

· Installation and provisions for water backflow preventers, one school bus stop, mail stop & gang boxes, and solid waste dumpsters.

· Bermed buffer area between County Jail and the mobile home park

· Water will be metered using master meters, electricity will use individual meters

· Street lighting & signing

Deliverables: Contractor’s initial proposal shall include a list principal features to be designed and constructed, project schedule, price schedule. Final proposal to include Quality Control Plan, Accident Prevention Plan and Environmental Protection Plan.

Schedule: 

· Initial proposal due on September 04, 2004

· Final proposal due on September 11, 2004  

· Submit site layout on September 01, 4 days from the verbal design notice to proceed effective on August 28, 2004.

· Submit concept design, 35%, on September 04, 2004, 7 days from verbal 

· design notice to proceed effective August 28, 2004 

· Submit final design, 90% on September 11, 2004, 15 days from verbal design notice to proceed effective on August 28, 2004

· Phase Construction. First 100 lots to be completed with all utilities ready for home installation in 45 days from construction notice to proceed date.

· Completion of entire project in 120 days from construction notice to proceed date.

Project Sign Requirements:

Project Description: FEMA Temporary Housing.

Project Name: Trailer Park Site Development.

Construction Considerations:

· Abide by County, State and Federal DOT requirements for street layout and Fire Department access. 

· Construction Field Office is required in the mobile home site development 

· Pads or stands shall be substantially level, but graded to drain

· Develop aesthetic layout with efficient use of land

· The Contractor shall not perform any work or buy any material related to the work before the notice to proceed for construction is issued by the Contracting Officer

· All materials shall abide by the Buy America Act

· Determination of the load bearing capacity of the land

· If additional work is needed, the contractor shall notify the Government for concurrence before to proceeding with the new work.

· The Contractor shall submit an anticipated schedule of the work required for complete entire project including options. 
· As an alternate to a standard gravity collection system, a low-pressure sanitary collection system may be used if it is cost effective and in compliance with local, State and federal standards.  This decision will be driven by economics and site conditions.

· Electric power distribution shall be coordinated with Florida Power and Light for electrical codes, underground or overhead distribution, availability of single-phase or three-phase power for package sewage treatment plant and pumping station if necessary. 

· Design and As-Built drawings shall be submitted by the contractor

· The local Fire Authority should be contacted regarding Local, State and Federal standards under which fire protection is to be provided. 

· The local telephone company should be advised on the need for coordination of telephone installation with local power company, utilities and cable-TV

· The Indigo snake, a threatened species may be encountered on the site. The contractor must comply with Fish and Wildlife Service endangered species act

APPENDIX A: Standard Protection Measures for the Eastern Indigo Snake

APPENDIX B: Pricing Schedule

APPENDIX C: Project Sign
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